STATE OF CALI FORNI A

05/ 24/ 06
05- 0OML504
05-SLO-1-9.4/10.0

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI D SUMMARY DEPARTMENT
IN SAN LU S OBI SPO COUNTY NEAR

OCEANO FROM 0.8 KM NORTH OF

HALCYON ROAD TO 0.4 KM SQUTH OF

LOS BERROS CREEK BRI DGE
ASPHALT CONCRETE OVERLAY

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

Bl D245
PACE 1
05/ 25/ 06
CONTRACT CODE 'C '
34 CONTRACT | TEMS

OF TRANSPORTATI ON

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

45
PERCENT UNDER EST 16. 05

805 922-9858 CC PREF CLAI MED
00523019

FAX 805 346-8301

805 543-8568 CC PREF CLAI MED
00264193

FAX 805 543-2521

831 724-1011 CC PREF CLAI MED

PROPGOSALS | SSUED 5 FUND TOTAL HB1 540, 000
NUMBER OF BI DDERS 3 ENG NEERS EST 444,930. 00 AMOUNT UNDER 71, 403. 00
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 373,527. 00 1 UNI ON ASPHALT | NC
P O BOX 1280
SANTA MARI A CA 93456
2 395, 494. 00 3 R BURKE CORPCRATI ON
P O BOX 957
SAN LU S OBl SPO CA 93406- 0957
3 402, 597. 00 2 GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE CA 95077-5085

00000089
FAX 831 768-4021

3. 0%



05- OML504 Bl D245

05-SLO-1-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 24/ 06 05/ 25/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APCO | TEM 18 ( PARTI AL)
GOSHEN CA
C AND W CONSTRUCTI ON SPECI ALTI ES I TEMS 8, 27 AND 29 THRU 32
VENTURA CA
STATEW DE SAFETY AND SI GNS | NC I TEM5 3 AND 9
NI POMO CA
SUPER SEAL AND STRI PE | TEMS 26, 28, 33 AND 34

FI LLMORE CA



05- OML504 Bl D245
05-SLO-1-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
05/ 24/ 06 05/ 25/ 06
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 APCO ASPHALT CONCRETE DI KE AND SHOULDER BACKI NG ( PORTI ON)
GOSHEN CA
MBI VETAL BEAM GUARD RAI L
LI VERMORE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
SUPER SEAL AND STRI PE STRI PI NG AND PAVEMENT MARKI NG
FI LLMORE CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY ASPHALT CONCRETE BERM

LI NCOLN CA

MBI
LI VERMORE CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUDAKAR COVPANY
WEST COVI NA CA

VETAL BEAM GUARD RAI L

CONSTRUCTI ON AREA SI GNS

STRI PI NG



05- OML504 Bl D245

05-SLO-1- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
05/ 24/ 06 05/ 25/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 415. 00 1, 415. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 700. 00 5, 700. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 7, 760. 00 7, 760. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 38, 525. 00 38, 525. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 6, 750. 00 6, 750. 00
6 150771 REMOVE ASPHALT CONCRETE DI KE M 100 36. 75 3, 675. 00
7 150806 REMOVE Pl PE M 9 293. 00 2, 637. 00
8 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 360 121. 60 43,776. 00
9 152322 RESET ROADSI DE SI GN (WOOD POST) EA 5 169. 00 845. 00
10 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 620 7.60 4,712.00
11 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 2, 630. 00 2, 630. 00
12 190101 ROADWAY EXCAVATI ON VB 12 320. 00 3, 840. 00
13 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 250 43.00 10, 750. 00
14 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 22 651. 00 14, 322. 00
15 390102 ASPHALT CONCRETE ( TYPE A) TONN 980 89. 00 87, 220. 00
16 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 550 108. 00 59, 400. 00
17 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 300 21.25 6, 375. 00
AREA)
18 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 85 58. 00 4, 930. 00
19 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 8 500. 00 4,000. 00
20 665729 300 MM SLOTTED CORRUGATED STEEL Pl PE M 9 375. 00 3, 375. 00
(2.01 MV THI CK)
21 691027 250 MM CORRUGATED STEEL FLUVE DOWKNDRAI N M 3 775. 00 2,325. 00
22 692148 250 MM TAPERED | NLET EA 1 893. 00 893. 00
23 692396 250 MM FLUVE ANCHOR ASSEMBLY EA 2 470. 00 940. 00
24 721011 ROCK SLOPE PROTECTI ON VB 2 825. 00 1, 650. 00
(BACKI NG NO. 2, METHOD B)
25 729010 ROCK SLOPE PROTECTI ON FABRI C MR 6 73. 00 438. 00
26 820107 DEL| NEATOR ( CLASS 1) EA 43 40. 00 1, 720. 00
27 820118 GUARD RAI LI NG DELI NEATOR EA 32 18. 50 592. 00
28 039002 OBJECT MARKER (TYPE OM2- 1V) EA 6 123. 50 741.00
29 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) M 270 125. 00 33, 750. 00
30 039003 END CAP (TYPE C) EA 1 111. 00 111. 00
31 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 1 497. 00 497. 00
32 (S) 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 2 5, 164. 00 10, 328. 00
33 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 2, 780 2.25 6, 255. 00

( SPRAYABLE)



05- OML504 Bl D245

05-SLO-1-9 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
05/ 24/ 06 05/ 25/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
34 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 260 2.50 650. 00

TOTAL 373,527. 00
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05- OML504

05-SLO-1-9
05/ 24/ 06
SECOND

Bl D AMOUNT
750. 00 750. 00
3, 300. 00 3300. 00
14,100. 00 14100. 00
26, 000. 00 26000. 00
9, 100. 00 9100. 00
35. 00 3500. 00
280. 00 2520. 00
125. 00 45000. 00
180. 00 900. 00
14. 00 8680. 00
3, 000. 00 3000. 00
450. 00 5400. 00
65. 00 16250. 00
760. 00 16720. 00
100. 00 98000. 00
105. 00 57750. 00
22.00 6600. 00
50. 00 4250. 00
1, 000. 00 8000. 00
650. 00 5850. 00
700. 00 2100. 00
1, 500. 00 1500. 00
630. 00 1260. 00
550. 00 1100. 00
20. 00 120. 00
38. 00 1634. 00
24. 00 768. 00
48. 00 288. 00
125. 00 33750. 00
200. 00 200. 00
1, 500. 00 1500. 00
4,000. 00 8000. 00
1.80 5004. 00
10. 00 2600. 00

395, 494. 00

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 6
05/ 25/ 06
THI RD

Bl D AMOUNT
250. 00 250. 00
6, 000. 00 6000. 00
6, 900. 00 6900. 00
47,841. 00 47841. 00
20, 000. 00 20000. 00
7.00 700. 00
250. 00 2250. 00
95. 00 34200. 00
150. 00 750. 00
20. 00 12400. 00
3, 000. 00 3000. 00
350. 00 4200. 00
70. 00 17500. 00
1, 100. 00 24200. 00
85. 00 83300. 00
95. 00 52250. 00
50. 00 15000. 00
50. 00 4250. 00
400. 00 3200. 00
1, 200. 00 10800. 00
1, 400. 00 4200. 00
2,500. 00 2500. 00
350. 00 700. 00
1, 500. 00 3000. 00
100. 00 600. 00
32.00 1376. 00
20. 00 640. 00
40. 00 240. 00
100. 00 27000. 00
100. 00 100. 00
1, 000. 00 1000. 00
3, 000. 00 6000. 00
1.50 4170. 00
8. 00 2080. 00

402, 597. 00



